University of Tennessee Campus Master Plan Update UT Health Science Center Request for Qualifications SBC No. 540/013-01-2018 Addendum 2

Key dates:

written questions from proposers - due to University by July 10

University response to written questions – July 19

proposals due – July 26

proposal evaluations - completed by University by August 8

oral presentations – weeks of August 13 and August 20

finalize evaluations - completed by University by August 24

request cost proposal from highest rated proposer – August 27

submit to SBC ESC – September/October (depending on turnaround time of cost proposal)



UTHSC – Campus Master Plan Update RFQ

Project Review Conference and Site Visit

SBC No. 540/013-01-2018

June 28, 2018

NAME (PLEASE PRINT)	FIRM NAME	CONTACT EMAIL	CONTACT PHONE	POTEN PROPO	DSER
ADAM FOSTER	UT REAL PROPERTY	A FOSTE 17 @ TENNESSEE .	100 865 974 2441	Y	N)
SHAWN GAITHER	OLR GROUP .	SGAITHERCOLKGROUP.G	m 412.977.2814	Y	Ν
Brett Rugsde	brg35	bragsdale 6 larg 35.09	n 901.481.1736	Ø	Ν
JOHN HUNDLEY	P+W	john. hundiled eperkinswill.	on 4044437529	Ó	N
MATT COTTON	SLAN	MOTTON E SIGNCOUL	on (017-308-3949	P	Ν
TRICIA BECK	SMITHGRAUPUR	TPICIA. BECK COMITH GROU		Ŷ	N
HANG FAULHABER		hfaulhabe UTK.EDU	9013269937	Y	\mathbb{N}
EMILEDAVID	UTHSC	edavid Cuthsc.edu	9014483246	Y	N
Andrea Kolen	UTHSC	a Kolen Quthsc.ed		Y	N
Kristing Mah	V UTHEC	Kmahr@ Menung		Y	Ν
James Cos Iline	Kimley-Hom	james, collins @ kim le	y-horn. com	Y	Ν
Wain Baskins	Cannon & Cannon	Waaskin so Connon-Cann		B	Ν
		J		Y	Ν
				Y	Ν
				Y	Ν
				Y	Ν
				Y	Ν
				Y	Ν
				Y	Ν
				Y	Ν
1				Y	Ν
				Y	Ν
	6			Y	Ν
				Y	Ν